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VOLUME 2
[bookmark: _Toc71357730][bookmark: _Toc71357944][bookmark: _Toc72056418][bookmark: _Toc76894272][bookmark: _Toc76894411]SECTION 3
[bookmark: _Toc71357731][bookmark: _Toc71357945][bookmark: _Toc72056419][bookmark: _Toc76894412]SPECIAL CONDITIONS
CONTENTS
These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Other Special Conditions should be indicated afterwards. 
How to complete these Special Conditions:
Where you see < ... >, enter the information relevant to the Special Conditions. Square brackets [ ] and parts shaded in grey indicate options to choose: they should be deleted when applicable, but should not be modified. All other parts of these standard instructions must be left unchanged. In the final version of the instructions to tenderers, please remember to delete this paragraph, any other text with yellow highlighting and to suppress grey brackets when applicable. 
Note that the Special Conditions provide for allowed deviations from the General Conditions. The use of further deviations from the General Conditions requires an exception to be granted by the relevant services of the European Commission.


[bookmark: _Toc76894414]Article 2	Language of the Contract
2.1	The language used shall be English. 
[bookmark: _Toc76894416]Article 4	Communication
             
4.1	       Municipality of Dolneni
      Address
Village Ropotovo, 7504 Dolneni

4.2	An electronic system will be used by the contracting authority and the contractor for all stages of implementation including, inter alia, management of the contract (amendments and administrative orders), reporting (including reporting on results) and payments.  The contractor will be required to register in and use the appropriate electronic exchange system to allow for the e-management of the contract.
	The electronic management of the contract through the aforementioned system may commence on the date on which implementation of the contract starts, as described in Article 33 of the general conditions to the contract, or at a later date. In the latter case, the contracting authority will inform the contractor in writing that he will be required to use the electronic system for all communications within a maximum period of 3 months.
[bookmark: _Toc76894417]Article 5	Supervisor and Supervisor’s representative
5.2    Option 2: Alternatively, specify the powers of the Supervisor's representative in those 2 subclauses: 
- Supervision of work – engaged supervisor by the project according to drafted ToR for the position 
[bookmark: _Toc76894420]Article 9	Access to the site
9.1	The Contractor is reminded that there is a Head of Delegation of the European Commission in the state of the Contracting Authority. The Contractor is obliged to give the Head of Delegation free access to its sites, factories, workshops, etc., and generally assist the Head of Delegation, like the project Supervisor, in the performance of his duties. The same provisions also apply to the appointed representatives of the Head of Delegation.
All correspondence between the Contractor and the Contracting Authority or project Supervisor must be copied, for information, to the Head of Delegation of the European Commission at the following official address:
                     Municipality of Dolneni
     	Address: Village Ropotovo, 7504 Dolneni

Article 12	General Obligations
12.9	The Contractor should comply with the rules lay down in the Communication and Visibility Manual for EU External Actions published by the European Commission
[bookmark: _Toc76894421]Article 15	Performance guarantee
15.1	By derogation to Article 15 of the General Conditions, no performance guarantee is required under this contract.
[bookmark: _Toc76894422]Article 16	Liabilities and Insurance
16.1 a)	By way of derogation from Article 16.1, a) paragraph 2, of the general conditions, compensation for damage to the works resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value. 
16.1 b)	By way of derogation from Article 16.1, b), paragraph 2, of the general conditions, compensation for damage resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value.
[bookmark: _Toc76894423]Article 17	Programme of implementation of tasks
17.1	The Contractor shall provide the Supervisor with a simplified programme of implementation of the tasks. This programme shall include at least the order and time limits in which the Contractor proposes to carry out the works, and shall be based on the tranches foreseen in art. 49.1 of the special conditions.
17.2. 	The Supervisor shall return this document to the Contractor with any relevant remarks within 10 days of receipt, save where the Supervisor, within those 10 days, notifies the Contractor of its wish for a meeting in order to discuss the documents submitted.
Article 21	Exceptional risks
21.4	N/A
[bookmark: _Toc76894431]Article 34	Period of implementation of tasks
[bookmark: _GoBack]	1 (one) month
34.1	
[bookmark: _Toc76894432]Article 36	Delays in the implementation of tasks
36.1	The rate of liquidated damages for delays in the completion of works shall be 0.1% of the contract price for every day or part thereof which elapses between the end of the period of implementation of tasks and the actual date of completion, up to a maximum amount of 10 % of the contract price or, if the contract is subdivided into phases, 10 % of the price of the phase concerned.
[bookmark: _Toc76894434]Article 39	Work register
[bookmark: _Toc76894435]39.1	An order book and acts and protocols in the construction process will be kept on the site by the Contractor and shall be developed and signed by the Supervisor, who shall enter in it all information in accordance to the Macedonian Construction Low. 
39.2	The statements shall form an integral part of the work register but may, where appropriate, be recorded in separate documents. The statements for work registration will be complied by the Contractor and will be approved by the Supervisor at the same time.
Article 40	Origin and quality of works and materials
40.1	All goods purchased under the Contract must originate in any eligible source country as defined in Cross-border Programme the Republic of North Macedonia - Albania under the Instrument of Pre-accession Assistance (IPA II)allocations for 2016 & 2017.
       [BUDGET for calls where the CIR applies + EDF: However, the goods to be purchased may originate from any country, whenever the total price of the estimated quantity of those goods, as reflected in a separate item of the Breakdown of the Lump-sum Price (Volume 4.2.3) is below 100.000 €. A category of similar goods to be purchased shall not be broken down over more than 1 item of the Breakdown of the Lump-sum Price (Volume 4.2.3)]  
For these purposes, ‘origin’ means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or the applicable international agreement.
When importing goods, any change in the specified origin must be pointed out to the project Supervisor and approved by him.
[bookmark: _Toc76894437]40.2	The works and the objects, appliances, equipment or materials used in their construction must comply with the requirements stated in the Technical Specifications (Volume 3) and Design Documentation (drawings) (Volume 5), as well as with applicable standards and norms laid down in the respective legislation.
Article 43	Ownership of plant and materials
43.2	The equipment, temporary structures, plant and materials on the site shall for the duration of the execution of the works, be vested in the Contracting Authority.
[bookmark: _Toc76894438]Article 44:	General principles for payments
44.1	Payments shall be made in national currency. The conversion into euro of the real costs borne in national currency shall be done at the fixed exchange rate of National Bank of the Republic of North Macedonia.
44.3	Pre-financing payment to the Contractor shall be made within 30 days. Interim payments to the Contractor of the amounts due under each of the interim payment certificates approved by the supervisor shall be made within 90 days, and the final payment of the retention money to the Contractor of the amounts due after the final statement of account shall be made within 45 days.
Article 46	Pre-financing
46.1	The only prefinancing granted to the Contractor, is the lump sum advance referred to in Article 46.1(a).
46.2	By derogation to Article 46.2 of the General Conditions, the lump sum advance referred to in Article 46.1(a) shall be 20% of the original contract price.
46.3(c)	By derogation to Article 46.3(c) of the General Conditions, no pre-financing guarantee is required.
46.8	The tranches laid down in Article 49.1 of these Special Conditions are determined so that the pre-financing is fully repaid before Provisional Acceptance. 
[bookmark: _Toc76894440]Article 47	Retention monies
47.1	The sum retained to guarantee implementation of the Contractor’s obligations during the defects liability period is 10 % of the contract price. By derogation to Article 47.1 of the General Conditions, that money is not retained from interim payments. The tranches laid down in Article 49.1 of these Special Conditions are determined so that the retention sum amounts to 10% of the contract price at the moment of the Certificate of provisional acceptance. 
47.2	By derogation to Article 47.2 of the General Conditions, the retention sums can not be substituted by a retention guarantee.
[bookmark: _Toc76894441]Article 48	Price revision
48.1	Prices are fixed and shall not be revised.
[bookmark: _Toc76894442]Article 49	Measurement
49.1	This is a lump‑sum contract. 
Under the conditions imposed by the Special Conditions and General Conditions, the amounts due shall be calculated through the following tranches, expressed as percentage of the contract price:
	
	Percentage
	Nature
	Timing

	1.
	          30%
	Interim payment of Article 50
	After completion of 50% of the firm quantities for which the Contractor submitted its all-in price.

	2.
	          30%
	Interim payment of Article 50
	After completion of 80% of the firm quantities for which the Contractor submitted its all-in price.

	<last>
	40%
	Retention money of Article 47
	Within 45 days of the issuing of the signed Final statement of account (according to applicable national legislation for construction works)


[bookmark: _Toc76894443]Article 50	Interim payments
50.7	The interim payments will be paid as determined in Article 49.1 of these Special Conditions.
[bookmark: _Toc76894448] Article 61	Defects liability
61.1	The defects liability period is defined as the period commencing on the date of provisional acceptance, during which the Contractor is required to make good any effect in, or damage to, any part of the work which may appear or occur during this period as notify by the Supervisor or the Contracting Authority. The rights and obligations of the parties with regard to this defects liability period are laid down in Article 61 of the General Conditions. 
[bookmark: _Toc76894451]Article 68	Dispute settlement
68.4	Any dispute arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of Court of Bitola in accordance with the national legislation of the state of the Contracting Authority.
* * *
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